WSDOT Northwest Region Traffic Management Center Project
RFQ Questions and Answers #1 — March 4, 2013

Question | RFQ Reference | Question Date Received | Response
1. Hart Crowser was the Geotechnical 2/13/2013 This link is to WSDOT’s Organizational
Engineer under subcontract to Hewitt Conflict of interest Manual. It outlines how
Architects on previous planning work to go about getting clarification if there are
done for the TMC project. Is Hart any questions related to previous work a
Crowser precluded from participating consultant or contractor performed that
in this project with one of the might be of conflict with being part of a
Design/Build Contractors that would team bidding on a contract. To avoid any
pursue the project. unforeseen issues, please consider
submitting an Organizational Conflict of
Interest Disclosure and
Avoidance/Neutralization Plan as outlined
in the manual. If you have questions related
to the need to do so, or any general
questions on the process, please contact
the WSDOT HQ Construction Office at 360-
705-7820.
http://www.wsdot.wa.gov/publications/ma
nuals/fulltext/M3043/0COl.pdf
2. Is prequalification required for this 2/14/2013 No prequalification is required.
project?
3. What time is the Voluntary Submitters | 2/15/2013 See RFQ Section 3.5.
Meeting?
4, How many stories is the building? 2/15/2013 That information will be provided in the
RFP.
5. Section 4.3 What is meant by “Essential Facility”? | 2/26/2013 “Essential Facility” is a defined term in the

International Building Code.
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6. Will information previously developed These documents: Geotechnical Report,
for the project be made available. Stormwater Report, Site Survey, Predesign
Report, 30% Concept Design, OFM Best
Study, Value Engineering Study, will be
placed on the project website:
http://www.wsdot.wa.gov/biz/contaa/DESI
GNBUILDCONTRACTS/NWREGIONTRAFFIC/
Default.htm
7. There are firms that previously worked | 2/26/2013 See the answer to Question No. 1.
on the project. Are these firms
prohibited from working on the
project?
8. Will the ITS equipment be moved to 2/26/2013 No. The relocation of the ITS equipment
the new building under the D/B will be under a separate contract.
Contract?
9. Will the equipment racks be part of 2/26/2013 This information will be provided in the
the D/B contract? RFP.
10. Will emergency housing for staff 2/26/2013 The project does not include housing or
and/or staff families be part of the sleeping quarters.
project?
11. Will the existing cell tower stay? 2/26/2013 Yes.
12. Will a new transformer be required? 2/26/2013 Yes.
13. Will the sign-in sheets be posted. 2/26/2013 Yes.
14. Will there be any federal funding for 2/26/2013 No.
the project?
15. Section 7.5 Consider deleting the requirement for | 2/26/2013 Addendum No. 1 will address this issue.

Key Personnel to be collocated on site
and fully committed to the project. It’s
unrealistic for a project of this size.
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16. Where would the D/B team be 2/26/2013 WSDOT has vacant office space in the

collocated on site? Dayton building that could be made
available and there is room in the north
parking lot for D/B provided trailers.

17. Will an RFP draft be available for 2/26/2013 No.
review before the shortlist is
announced?

18. How important is it that teams have 2/26/2013 The evaluation criteria is in Section 7.5.3
worked together before? and 7.6.2.

19. How is the environmental review being | 2/26/2013 The environmental review is being done by
done? WSDOT.

20. What are the permitting 2/26/2013 The RFP will provide the permitting
requirements? requirements.

21. Will the building be placed on roller 2/26/2013 The RFP will provide the project
pads? requirements.

22. What type of monitors will be 2/26/2013 The monitors will be larger than the ones in
required? This information will be the existing control room. The RFP will
required to determine the support for provide the requirements for the video
the video wall and the power supply wall.
requirements.

23. How many control room consoles? 2/26/2013 See RFQ section 4.4. There will be 21

stations.

24. Will the radio tower be part of the D/B | 2/26/2013 No. The radio tower will be a separate
project. project.

25. Will the new building have lobbies, 2/26/2013 No.
foyers?

26. How many will be shortlisted? 2/26/2013 The goal is three (3) but there could be

more or less depending on the qualification
submittals received.
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27.

Sparling is involved with writing the
Technology part of the RFP with Hewitt
and BCRA. | notice that only Hewitt
and BCRA are specifically prohibited
from pursuing the design-build
contract (per RFP paragraph 5.3).
Could you please confirm whether, or
not, Sparling would be prohibited from
pursuing this project on a design-build
contractor's team?

3/1/2013

Addendum No. 1 will list all the sub-
consultants to both BCRA and to Hewitt
who are working on preparing the RFP
documents and prohibit them from
pursuing this project as part of a
Design/Builder’s team. Sparling will be
listed as a prohibited firm.
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